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Agreement For Agreement Type

Using Federal Funds? [] Yes [X] No |MFT PE Original

LOCAL PUBLIC AGENCY
Local Public Agency County Section Number Job Number
Button Township Road District Ford 21-02134-00-BR
Project Number Contact Name Phone Number Email

Greg Perkinson, P.E. (217) 395-2206 |[fordcohi@maxwire.net

SECTION PROVISIONS
Local Street/Road Name Key Route Length Structure Number
N 2700 E Road TR 92 0.1 N/A
Location Termini | Add Location

Structure over Tributary to Pigeon Creek. Section 8/ 9, Township 23N, Range 14W, 2nd P.M. Remove Location

Project Description

Construction of a new single span structure and roadway approaches on TR 92 over a Tributary to Pigeon Creek
on the existing horizontal alignment. Existing structure to be removed and roadway to be closed to traffic during
construction. The proposed bridge will be 24’-0" minimum clear roadway width, with approach roadway
transitions and incidental items as necessary. Should the proposed structure design dictate a three-span
structure, a supplement will be added to this agreement. The cost of soil borings (by others) shall be invoiced
directly to Ford County.

Engineering Funding < MFT/TBP [] State [] Other | ‘

Anticipated Construction Funding [] Federal [X] MFT/TBP [] State [] Other | ‘

ot AGREEMENT FOR
[X] Phase | - Preliminary Engineering [X] Phase Il - Design Engineering

Sl CONSULTANT

Consultant (Firm) Name Contact Name Phone Number Email

Hutchison Engineering, Inc. Thomas Winkelman ||(217) 245-7164 |{tjiwinkelman@hutchisoneng.com
Address City State  Zip Code

1801 West Lafayette Avenue, P.O. Box 820 Jacksonville IL 62651
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THIS AGREEMENT IS MADE between the above Local Public Agency (LPA) and Gonsultant (ENGINEER) and covers certain
professional engineering services in connection with the improvement of the above SECTION. Project funding allotted to the LPA by the
State of Illinois under the general supervision of the State Department of Transportation, hereinafter called the "DEPARTMENT," will be
used entirely or in part to finance ENGINEERING services as described under AGREEMENT PROVISIONS.

Since the services contemplated under the AGREEMENT are professional in nature, it is understood that the ENGINEER, acting as an
individual, partnership, firm or legal entity, qualifies for professional status and will be governed by professional ethics in its relationship to
the LPA and the DEPARTMENT. The LPA acknowledges the professional and ethical status of the ENGINEER by entering into an
AGREEMENT on the basis of its qualifications and experience and determining its compensation by mutually satisfactory negotiations.

WHEREVER IN THIS AGREEMENT or attached exhibits the following terms are used, they shall be interpreted to mean:

Regional Engineer Deputy Director, Office of Highways Project Implementation, Regional Engineer, Department of
Transportation

Resident Construction Supervisor  Authorized representative of the LPA in immediate charge of the engineering details of the
construction PROJECT

In Responsible Charge A full time LPA employee authorized to administer inherently governmental PROJECT activities

Contractor Company or Companies to which the construction contract was awarded

(ne e AGREEMENT EXHIBITS
The followlng EXHIBITS are attached hereto and made a part of hereof this AGREEMENT:
[ EXHIBIT A: Scope of Services

< EXHIBIT B: Project Schedule

[X] EXHIBIT C: Direct Costs Check Sheet

D4 EXHIBIT D: Qualification Based Selection (QBS) Checklist

<] EXHIBIT E: Cost Estimate of Consultant Services Worksheet (BLR 05513 or BLR 05514 )

[
[
[
E e THE ENGINEER AGREES, -

1. To perform cor be responsible for the performance of the Scope of Services presented in EXHIBIT A for the LPA in connection
with the proposed improvements herein before described.

2. The Classifications of the employees used in the work shall be consistent with the employee classifications and estimated staff
hours. If higher-salaried personnel of the firm, including the Principal Engineer, perform services that are to be performed by
lesser-salaried personnel, the wage rate billed for such services shall be commensurate with the payroll rate for the work
performed.

3. That the ENGINEER shall be responsible for the accuracy of the work and shall promptly make necessary revisions or

corrections required as a result of the ENGINEER'S error, omissions or negligent acts without additional compensation.
Acceptance of work by the LPA or DEPARTMENT will not relieve the ENGINEER of the responsibility to make subsequent
correction of any such errors or omissions or the responsibility for clarifying ambiguities.

4, That the ENGINEER will comply with applicable Federal laws and requlations, State of lllinois Statutes, and the local laws or
ordinances of the LPA.

9. To pay its subconsultants for satisfactory performance no later than 30 days from receipt of each payment from the LPA.

6. To invoice the LPA, The ENGINEER shall submit all invoices to the LPA within three months of the completion of the work called
for in the AGREEMENT or any subsequent Amendment or Supplement.

7. The ENGINEER or subconsultant shall not discriminate on the basis of race, color, national origin or sex in the performance of
this AGREEMENT. The ENGINEER shall carry out applicable requirements of 43 CFR part 26 in the administration of US
Department of Transportation (US DOT) assisted contract. Failure by the Engineer to carry out these requirements is a material
breach of this AGREEMENT, which may result in the termination of this AGREEMENT or such other remedy as the LPA deems
appropriate.

8. That none of the services to be furnished by the ENGINEER shall be sublet, assigned or transferred to any other party or parties
without written consent of the LPA, The consent to sublet, assign or otherwise transfer any portion of the services to be furnished
by the ENGINEER shall be construed to relieve the ENGINEER of any responsibility for the fulfillment of this AGREEMENT.

9. For Preliminary Engineering Contracts:

(a) To attend meetings and visit the site of the proposed improvement when requested to do so by representatives of the
LPA or the DEPARTMENT, as defined in Exhibit A (Scope of Services).

(b) That all plans and other documents furnished by the ENGINEER pursuant to the AGREEMENT will be endorsed by
the ENGINEER and affixed the ENGINEER's professional seal when such seal is required by law. Such
endorsements must be made by a person, duly licensed or registered in the appropriate category by the Department
of Professional Regulation of the State of lllinois. It will be the ENGINEER's responsibility to affix the proper seal as
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10.

required by the Bureau of Local Roads and Streets manual published by the DEPARTMENT.

(c) That the ENGINEER is qualified technically and is thoroughly conversant with the design standards and policies
applicable for the PROJECT; and that the ENGINEER has sufficient properly trained, organized and experienced
personnel to perform the services enumerated in Exhibit A (Scope of Services).

That the engineering services shall include all equipment, instruments, supplies, transportation and personnel required to perform
the duties of the ENGINEER in connection with this AGREEMENT (See Exhibit C).

THE LPA AGREES,

To certify by execution of this AGREEMENT that the selection of the ENGINEER was performed in accordance with the
Professional Services Selection Act (50 ILCS 510) (Exhibit D).
To furnish the ENGINEER all presently available survey data, plans, specifications, and project information.
To pay the ENGINEER:
(a) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof by the
LPA, monthly payments for the work performed shall be due and payable to the ENGINEER, such payments to be
equal to the value of the partially completed work minus all previous partial payments made to the ENGINEER.

(b) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is completed and
reports have been made and accepted by the LPA and DEPARTMENT a sum of money equal to the basic fee as
determined in this AGREEMENT less the total of the amount of partial payments previously paid to the ENGINEER

shall be due and payable to the ENGINEER.
(c) For Non-Federal County Projects - (605 ILCS 5/5-409)

(1) For progressive payments - Upon receipt of monthly invoices from the ENGINEER and the approval thereof
by the LPA, monthly payments for the work performed shall be due and payable to the ENGINEER. Such
payments to be equal to the value of the partially completed work in all previous partial payments made to
the ENGINEER.

(2) Final payment - Upon approval of the work by the LPA but not later than 60 days after the work is
completed and reports have been made and accepted by the LPA and STATE, a sum of money equal to
the basic fee as determined in the AGREEMENT less the total of the amount of partial payments previously
paid to the ENGINEER shall be due and payable to the ENGINEER.

To pay the ENGINEER as compensation for all services rendered in accordance with the AGREEMENT on the basis of the
following compensation method as discussed in 5-5.10 of the BLR Manual.

Method of Compensation:
[] Percent

[] Lump Sum
[] Specific Rate

[X] Cost plus Fixed Fee: Fixed

Total Compensation = DL + DC + OH + FF
Where:
DL is the total Direct Labor,
DC is the total Direct Cost,
OH is the firm's overhead rate applied to their DL and
FF is the Fixed Fee.
Where FF = ( 0.33 + R) DL + %SubDL, where R is the advertised Complexity Factor and %SubDL is 10% profit
allowed on the direct labor of the subconsultants.
The Fixed Fee cannot exceed 15% of the DL + OH.

The recipient shall not discriminate on the basis of race, color, national original or sex in the award and performance of any US
DOT-assisted contract or in the administration of its DBE program or the requirements of 49 CFR part 26. The recipient shall take
all necessary and reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and administration of US
DOT-assisted contracts. The recipient's DBE program, as required by 49 CFR part 26 and as approved by US DOT, is
incorporated by reference in this agreement. Implementation of this program is a legal obligation and failure to carry out its terms
shall be treated as violation of this AGREEMENT. Upon notification to the recipient of its failure to carry out its approved program,
the Department may impose sanctions as provided for under part 26 and may, in appropriate cases, refer the matter for
enforcement under 18 U.S.C. 1001 and/or the Program Fraud Civil Remedies Act of 1986 (31 U.S.C 3801 et seq.).

IT IS MUTUALLY AGREED,

To maintain, for a minimum of 3 years after the completion of the contract, adequate books, records and supporting documents to
verify the amount, recipients and uses of all disbursements of funds passing in conjunction with the contract; the contract and all
books, records and supporting documents related to the contract shall be available for review and audit by the Auditor General,
and the DEPARTMENT; the Federal Highways Administration (FHWA) or any authorized representative of the federal
government, and to provide full access to all relevant materials. Failure to maintain the books, records and supporting documents
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required by this section shall establish a presumption in favor of the DEPARTMENT for the recovery of any funds paid by the
DEPARTMENT under the contract for which adequate books, records and supporting documentation are not available to support
their purported disbursement.

2. That the ENGINEER shall be responsible for any all damages to property or persons out of an error, omission and/or negligent
act in the prosecution of the ENGINEER's work and shall indemnify and save harmless the LPA, the DEPARTMENT, and their
officers, agents and employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.

The LPA will notify the ENGINEER of any error or omission believed by the LPA to be caused by the negligence of the
ENGINEER as soon as practicable after the discovery. The LPA reserves the right to take immediate action to remedy any error
or omission if notification is not successful; if the ENGINEER fails to reply to a notification; or if the conditions created by the error
or omission are in need of urgent correction to avoid accumulation of additional construction costs or damages to property and
reasonable notice is not practicable.

3. This AGREEMENT may be terminated by the LPA upon giving notice in writing to the ENGINEER at the ENGINEER's last known
post office address. Upon such termination, the ENGINEER shall cause to be delivered to the LPA all drawings, plats, surveys,
reports, permits, agreements, soils and foundation analysis, provisions, specifications, partial and completed estimates and data,
if any from soil survey and subsurface investigation with the understanding that all such materials becomes the property of the
LPA. The LPA will be responsible for reimbursement of all eligible expenses incurred under the terms of this AGREEMENT up to
the date of the written notice of termination.

4, In the event that the DEPARTMENT stops payment to the LPA, the LPA may suspend work on the project. If this agreement is
suspended by the LPA for more than thirty (30) calendar days, consecutive or in aggregate, over the term of this AGREEMENT,
the ENGINEER shall be compensated for all services performed and reimbursable expenses incurred prior to receipt of notice of
suspension. In addition, upon the resumption of services the LPA shall compensate the ENGINEER, for expenses incurred as a
result of the suspension and resumption of its services, and the ENGINEER's schedule and fees for the remainder of the project
shall be equitably adjusted.

5. This AGREEMENT shall continue as an open contract and the obligations created herein shall remain in full force and effect until
the completion of construction of any phase of professional services performed by others based upon the service provided
herein. All obligations of the ENGINEER accepted under this AGREEMENT shall cease if construction or subsequent
professional services are not commenced within 5 years after final payment by the LPA.

6. That the ENGINEER shall be responsible for any and all damages to property or persons arising out of an error, omission and/or
negligent act in the prosecution of the ENGINEER's work and shall indemnify and have harmless the LPA, the DEPARTMENT,
and their officers, employees from all suits, claims, actions or damages liabilities, costs or damages of any nature whatsoever
resulting there from. These indemnities shall not be limited by the listing of any insurance policy.

T The ENGINEER and LPA certify that their respective firm or agency:

(a) has not employed or retained for commission, percentage, brokerage, contingent fee or other considerations, any
firm or person (other than a bona fide employee working solely for the LPA or the ENGINEER) to solicit or secure
this AGREEMENT,

(b) has not agreed, as an express or implied condition for obtaining this AGREEMENT, to employ or retain the services
of any firm or person in connection with carrying out the AGREEMENT or

(c) has not paid, or agreed to pay any firm, organization or person (other than a bona fide employee working solely for
the LPA or the ENGINEER) any fee, contribution, donation or consideration of any kind for, or in connection with,
procuring or carrying out the AGREEMENT.

(d) that neither the ENGINEER nor the LPA is/are not presently debarred, suspended, proposed for debarment,
declared ineligible or voluntarily excluded from covered transactions by any Federal department or agency,

(e) has not within a three-year period preceding the AGREEMENT been convicted of or had a civil judgment rendered
against them for commission of fraud or criminal offense in connection with obtaining, attempting to obtain or
performing a public (Federal, State or local) transaction; violation of Federal or State antitrust statutes or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements or receiving
stolen property.

(f) are not presently indicated for or otherwise criminally or civilly charged by a government entity (Federal, State, or
local) with commission of any of the offenses enumerated in paragraph and

(g) has not within a three-year period preceding this AGREEMENT had one or more public transaction (Federal, State,
local) terminated for cause or default.

Where the ENGINEER or LPA is unable to certify to any of the above statements in this clarification, an explanation shall be
attached to this AGREEMENT.

8. In the event of delays due to unforeseeable causes beyond the control of and without fault or negligence of the ENGINEER no
claim for damages shall be made by either party. Termination of the AGREEMENT or adjustment of the fee for the remaining
services may be requested by either party if the overall delay from the unforeseen causes prevents completion of the work within
six months after the specified completion date. Examples of unforeseen causes included but are not limited to: acts of God or a
public enemy; acts of the LPA, DEPARTMENT, or other approving party not resulting from the ENGINEER's unacceptable
services; fire; strikes; and floods.

If delays occur due to any cause preventing compliance with the PROJECT SCHEDULE, the ENGINEER shall apply in writing to
the LPA for an extension of time. If approved, the PROJECT SCHEDULE shall be revised accordingly.

9. This certification is required by the Drug Free Workplace Act (30 ILCS 580). The Drug Free Workplace Act requires that no
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grantee or contractor shall receive a grant or be considered for the purpose of being awarded a contract for the procurement of
any property or service from the DEPARTMENT unless that grantee or contractor will provide a drug free workplace. False
certification or violation of the certification may result in sanctions including, but not limited to suspension of contract on grant
payments, termination of a contract or grant and debarment of the contracting or grant opportunities with the DEPARTMENT for
at least one (1) year but not more than (5) years.

For the purpose of this certification, "grantee" or "Contractor” means a corporation, partnership or an entity with twenty-five (25)
or more employees at the time of issuing the grant or a department, division or other unit thereof, directly responsible for the
specific performance under contract or grant of $5,000 or more from the DEPARTMENT, as defined the Act.

The contractor/grantee certifies and agrees that it will provide a drug free workplace by:
(a) Publishing a statement:
(1) Notifying employees that the unlawful manufacture, distribution, dispensing, possession or use of a
controlled substance, including cannabis, is prohibited in the grantee's or contractor's workplace.
(2) Specifying actions that will be taken against employees for violations of such prohibition.
(3) Notifying the employee that, as a condition of employment on such contract or grant, the employee will:
(a) abide by the terms of the statement; and
(b) notify the employer of any criminal drug statute conviction for a violation occurring in the workplace
no later than (5) days after such conviction.
(b) Establishing a drug free awareness program to inform employees about:
(1) The dangers of drug abuse in the workplace;

(2) The grantee's or contractor's policy to maintain a drug free workplace;
(3) Any available drug counseling, rehabilitation and employee assistance program; and
(4) The penalties that may be imposed upon an employee for drug violations.
(c) Providing a copy of the statement required by subparagraph (a) to each employee engaged in the performance of the
contract or grant and to post the statement in a prominent place in the workplace.
(d) Notifying the contracting, or granting agency within ten (10) days after receiving notice under part (b) of paragraph
(3) of subsection (a) above from an employee or otherwise, receiving actual notice of such conviction.
(e) Imposing a sanction on, or requiring the satisfactory participation in a drug abuse assistance or rehabilitation
program.
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment and rehabilitation is
required and indicating that a trained referral team is in place.

Making a good faith effort to continue to maintain a drug free workplace through implementation of the Drug Free Workplace Act,
the ENGINEER, LPA and the Department agree to meet the PROJECT SCHEDULE outlined in EXHIBIT B. Time is of the
essence on this project and the ENGINEER's ability to meet the PROJECT SCHEDULE will be a factor in the LPA selecting the
ENGINEER for future projects. The ENGINEER will submit progress reports with each invoice showing work that was completed
during the last reporting period and work they expect to accomplish during the following period.

10.  Due to the physical location of the project, certain work classifications may be subject to the Prevailing Wage Act (820 ILCS
130/0.01 et seq.).

11.  For Preliminary Engineering Contracts:

(a) That tracing, plans, specifications, estimates, maps and other documents prepared by the ENGINEER in accordance
with this AGREEMENT shall be delivered to and become the property of the LPA and that basic survey notes,
sketches, charts, CADD files, related electronic files, and other data prepared or obtained in accordance with this
AGREEMENT shall be made available, upon request to the LPA or to the DEPARTMENT, without restriction or
limitation as to their use. Any re-use of these documents without the ENGINEER involvement shall be at the LPA's
sole risk and will not impose liability upon the ENGINEER.

(b) That all reports, plans, estimates and special provisions furnished by the ENGINEER shall conform to the current
Standard Specifications for Road and Bridge Construction, Bureau of Local Roads and Streets Manual or any other
applicable requirements of the DEPARTMENT, it being understood that all such furnished documents shall be
approved by the LPA and the DEPARTMENT before final acceptance. During the performance of the engineering
services herein provided for, the ENGINEER shall be responsible for any loss or damage to the documents herein
enumerated while they are in the ENGINEER's possession and any such loss or damage shall be restored at the
ENGINEER's expense.

i AGREEMENT SUMMARY i . i

Prime Consultant TIN/FEIN/SS Number Agreement Amount
Hutchison Engineering, Inc. 370960852 $46,500.00

Subconsultants TIN/FEIN/SS Number Agreement Amount

Subconsultant Total
Prime Consultant Total $46,500.00
Total for all work $46,500.00
“Add Subconsultant
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AGREEMENT SIGNATURES

ELPA 4 e L gin " w e A,
Local Public Agency Type  Name of Local Public Agency
Attest: The [County of|Ford
By Date By _— Date -
,-""'"'/- =
- 3| 5lze) | L. 0%
Name of Locgﬁ:’hblic Agency Local Public Agency Type Title '
o OF County clerk  |County Board Chairman
(SEAL)

Executed by the ENGINEER:
Consultant (Firm) Name

Attest: Hutchison Engineering, Inc.

By Date By / 2 Date

Title Title”

Assistant Secretary Executive Vice President

Approved
Date
Department of Transportation
Regional Engineer
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Local Public Agency County Section Number
Button Township Road District Ford 21-02134-00-BR

EXHIBIT A
SCOPE OF SERVICES

To be'rform or be r'és:ponsible for the performance of the engineering services for the LPA, in connection with the PROJECT herein before
described and enumerated below

1) Make such detailed surveys as necessary for the preparation of detailed roadway plans.

2) Make stream and flood plain hydraulic surveys as necessary, and gather high water data and flood histories
for the preparation of detailed bridge plans.

3) Make or cause to be made such soil surveys or subsurface investigations including borings and soil profiles
and analyses thereof as may be required to furnish sufficient data for the design of the proposed improvement.

14) Make or cause to be made such traffic studies and counts and special intersection studies as may be required
to furnish sufficient data for the design of the proposed improvement.

5) Prepare Army Corps of Engineers Permit, Department of Natural Resources-Office of Water Resources
Permit, bridge waterway sketch, and / or channel change sketch, utility plan and locations, and railroad crossing
work agreements.

6) Prepare Preliminary Bridge Design and Hydraulic Report and high-water effects on roadway overflows and
bridge approaches.

7) Make complete general and detailed plans, special provisions, proposals and estimates of cost and furnish the
local agency with copies of the plans, special provisions, proposals and estimates.

8) Furnish the local agency with survey and drafts of all necessary right-of-way dedications, construction
easement and borrow pit and channel change agreements including prints of the corresponding plats and
staking as required. Locate or re-establish land corners as required.

9) Prepare the necessary environmental documents in accordance with the procedures adopted by the
DEPARTMENT's Bureau of Local Roads & Streets.

10) Prepare the Project Development Report when required by the DEPARTMENT.
11) Checking of shop drawings as may be required.

12) Completion of required Structural Load Ratings.

13) Assist the local agency in the tabulation and interpretation of the contractor's bid proposal, if requested.
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Local Public Agency County Section Number
Button Township Road District 21-02134-00-BR

L ¢

his project is targeting a local letting in April 2022.
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Local Public Agency County Section Number

Button Township Road District Ford 21-02134-00-BR
oS ey ' ~ ExhibitC - RRnERy
: j Direct Costs Check Sheet :
List ALL direct costs required for this project. Those not listed on the form will not be eligible for reimbursement by the LPA on this project.
Item Allowable Quantity| Contract Rate Total
Lodging Actual cost
(per GOVERNOR'S TRAVEL CONTROL BOARD) |(Up to state rate maximum) 6 $85.00 $510.00
Lodging Taxes and Fees Actual Cost 6 $12.33 $73.98

(per GOVERNOR'S TRAVEL CONTROL BOARD)

Coach rate, actual cost, requires minimum two weeks'

i Ere notice, with prior IDOT approval
:‘:;Tgeoi\;ge:rggR'S TRAVEL CONTROL BOARD) s 450 30.56 $252.00
Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day
Vehicle Rental Actual cost (Up to $55/day)

Tolls Actual cost

Parking Actual cost

Overtime Premium portion (Submit supporting documentation)
Shift Differential Actual cost (Based on firm's policy)

Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation)
Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation)
Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation)
Project Specific Insurance Actual Cost

Monuments (Permanent) Actual Cost

Photo Processing Actual Cost

2-Way Radio (Survey or Phase Il Only) Actual Cost

Telephone Usage (Traffic System Monitoring Only) |Actual Cost

CADD Actual cost (Max $15/hour) 40 $15.00 $600.00

Web Site Actual cost (Submit supporting documentation)

Advertisements Actual cost (Submit supporting documentation)

Public Meeting Facility Rental Actual cost (Submit supporting documentation)

Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation)

Recording Fees Actual Cost

Transcriptions (specific to project) Actual Cost

Courthouse Fees Actual Cost

Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval)

Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval)

Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval)

Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval)
Testing of Soil Samples Actual Cost

Lab Services Actual Cost (Provide breakdown of each cost)
Equipment and/or Specialized Equipment Rental Actual Cost (Requires 2-3 quotes with IDOT approval)
GPS Survey Equipment Actual Cost 3 $200.00 $600.00
Robotic Total Station Survey Equipment Actual Cost 3 $100.00 $300.00

0|0|0|XIXO0OO0O0O0000O00oOo00ROOOOOoOOOoooooo X [ O | X | X

Total Direct Costs $2,335.98
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Local Public Agency County Section Number
Button Township Road District Ford 21-02134-00-BR

& : Exhibit D
Qualification Based Selection (QBS) Checklist :

The LPA must complete Exhibit D. If the value meets or will exceed the threshold in 50 ILCS 510, QBS requirements must be followed.

Under the threshold, QBS requirements do not apply. The threshold is adjusted annually. If the value is under the threshold with federal

funds being used, federal small purchase guidelines must be followed.

[[] Form Not Applicable (engineering services less than the threshold)

Items 1-13 are required when using federal funds and QBS process is applicable. Items 14-16 are required when
using State funds and the QBS process is applicable.

No Yes
1 Do the writ_ien QBS policies _and pro_cedt{res discuss_the initial administration (procurement, management 0Olo
and administration) concerning engineering and design related consultant services?
2 Do tf}e written Q_BS policies and procedures follow the requirements as outlined in Section 5-5 and Olo
specifically Section 5-5.06 (e) of the BLRS Manual?
3 [Was the scope of services for this project clearly defined? Ol g
4 [Was public notice given for this project? HIIN
5 |Do the written QBS policies and procedures cover conflicts of interest? Ol g
6 Do the written QBS policies and procedures use covered methods of verification for suspension and 0Ol o
debarment?
7 |Do the written QBS policies and procedures discuss the methods of evaluation? Org
Project Criteria Weighting
8 |Do the written QBS policies and procedures discuss the method of selection? |0 0O|
Selection committee (titles) for this project
Top three consultants ranked for this project in order
1
2
3
9 |Was an estimated cost of engineering for this project developed in-house prior to contract negotiation? OO
10 [Were negotiations for this project performed in accordance with federal requirements. g
11 [Were acceptable costs for this project verified? OO
12 Do the written QBS policies and procedures cover fe\fiew and approving for payment, before forwarding Olo
the request for reimbursement to IDOT for further review and approval?
Do the written QBS policies and procedures cover ongoing and finalizing administration of the project
13 |(monitoring, evaluation, closing-out a contract, records retention, responsibility, remedies to violations or Org
breaches to a contract, and resolution of disputes)?
14 |QBS according to State requirements used? OX
15 |Existing relationship used in lieu of QBS process? OX
16 |LPA is a home rule community (Exempt from QBS). X0
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Local Public Agency County Section Number

[Button Township Road District|Ford 121-02134-00-BR |
MAXIMUM PAYROLL RATE 78.00
ESCALATION FACTOR| 1.00%)

PAYROLL RATES
Exhibit E Cost Estimate of Consultant Services Worksheet Fixed Raise

IDOT
CLASSIFICATION PAYROLL RATES CALCULATED RATE
ON FILE
[Engineering Technician 1 $25.02 $25.27
[Engineering Technician 2 $30.25 $30.55
[Engineering Technician 3 $34.07 $34.41
Engineering Technician 4 $39.07 $39.46
[Engineering Technician 5 $44.82 $45.27
[Engineering Technician 6 $50.74 $51.25
Engineer 1 $29.61 $29.91
[Engineer 2. $39.60 $40.00
[Engineer 3 $42.92 $43.35
Engineer 4 $51.71 $52.23
[Engineer 5 $60.58 $61.19
Project Manager $72.17 $72.89
|Principal of Firm $78.00 $78.00
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Local Public Agency County Section Number
Button Township Road District |Ford 121-02134-00-BR |
SUBCONSULTANTS
Exhibit E Cost Estimate of Consultant Services Worksheet Fixed Raise

Contribution to Prime
NAME Direct Labor Total Consultant

Total 0.00 0.00

BLR 05514 (Rev. 02/01/21)
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